14th January 2015

GTA 01/14

Clarification

To all prospective bidders

Advert – Services tender for carrying out local promotion and marketing in relation to the ‘promotion of Gozo as a distinct destination’ project.

Hereunder, please find a set of clarifications, which are construed to form an integral part of the Tender Document

Corrigendum

The GTA would like to carry out the following corrigendum:

1. Special Conditions – Article 10: Delays in Execution should be replaced by

   **Article 10: Delays in Execution**

   *The daily penalties for delays in execution shall be Euro 150 per day up to a limit of €5,000*

2. Terms of Reference – Article 2.1 – Contracting Authority is **to be eliminated.**

All other tender documents, conditions and requirements, which are not superseded by this Clarification, remain in place